
 

     procurement consultant for mass transit 

 
25906 se 39th place 

issaquah, washington 98029 USA 
office   425.427.1246 

mobile  425.829.2154 
spolicar@comcast.net 

 
 
August 5, 2018 
 
 
Chris Payton, Fiscal Manager 
City of Albuquerque Transit Department 
Alvarado Transportation Center 
100 First Street SW 
Albuquerque, NM 87102 
 
RE:  Quote for Buy America Audits - ABQRide – New Flyer 60ft 5-door Buses  
 
Dear Mr. Payton: 
 
STEVE POLICAR LLC is pleased to submit this quote to the City of Albuquerque Transit 
Department for conducting Buy America Pre-Award and Post-Delivery Audits in 
support of the City’s procurement of 60ft diesel buses from New Flyer of America. 
  
Please refer to the attached proposal documents submitted in response to the Request 
for Quote: 

 Qualifications for this Project; 
 Detailed Scope of Work for Buy America Pre-Award Audit; 
 Detailed Scope of Work for Buy America Post-Delivery Audit; 
 Timeframe for Completion of the Buy America Pre-Award Audit; and 
 Cost Estimate. 

Also, please refer to the signed certificates as required by the Request for Quote: 
 Certification of Compliance with federal requirements; and  
 Suspension and Debarment Certificate. 

  



Estimated Fee and Expenses 
The estimated fee for Buy America Pre-Award and Post-Delivery Audits is $22,750 and 
the estimated travel expenses are $4,300.  Please refer to the Cost Estimate document 
for details.  
 
Deliverables - One Buy America Pre-Award Audit report.  

 One Buy America Post-Delivery Audit report. 
 
Availability - I am available immediately to conduct the Buy America Pre-Award Audit.  
Please refer to the Timeframe for Completion of the Buy America Pre-Award Audit 
document. 
 
DBE Certified Firm 
The firm of STEVE POLICAR LLC is a certified Disadvantaged Business Enterprise duly 
qualified under Title 49, Part 26 of the Code of Federal regulations.  STEVE POLICAR 
LLC is currently DBE-certified in 23 states and the District of Columbia.  The firm is a 
registered DBE in the State of Washington - DBE Certificate No. D5M0023624, and the 
State of New Mexico - DBE Certificate No. 15-02-533. 
 
STEVE POLICAR LLC is thoroughly experienced, exceptionally well-qualified, and fully 
prepared to conduct the Buy America Pre-Award and Post-Delivery Audits in support 
of the City of Albuquerque’s procurement of New Flyer buses.  
 
Thank you for the opportunity to submit this quote for Buy America Audit services.   
 
Please contact me if you have any questions.   
 
Sincerely, 

 
Steven S. Policar 
STEVE POLICAR LLC 
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Recognized Buy America Expert 
Steve Policar, Owner and Principal of STEVE POLICAR LLC is an exceptionally well-qualified 
Buy America auditor.  He is nationally recognized as a leader and expert in the world of Buy 
America auditing.  Known for his knowledge of FTA Buy America regulations, familiarity with the 
transit vehicle manufacturing industry and his tenacity as an auditor, he delivers high quality, 
timely results and client satisfaction with every project.   Each audit is carefully planned and 
meticulously executed.  Each report is thoughtfully composed and clearly presented.  Personal 
involvement, dedication and commitment to the client are hallmarks of the firm.  Placing special 
emphasis on customer service, he communicates with the client throughout the project.  He has 
developed and refined Buy America Pre-Award and Post-Delivery audit programs detailing the 
step by step procedures required to obtain sufficient evidence of compliance with the 
regulations. His audit programs and audit plans have been shared with colleagues, transit 
agencies and Buy America auditors around the country.  STEVE POLICAR LLC combines 
diverse experience, top-notch technical audit skills, thoughtful, comprehensive, meticulous 
analysis and continuing professional education to deliver enhanced Buy America auditing 
services to the City of Albuquerque. His approach, methodology and expertise are at the top in 
the industry.   
 
Over 25 Years of Experience Conducting Over 150 Buy America Audits 
Steve Policar has been planning, directing and conducting Buy America Pre-Award, Post-
Delivery and Interim Audits for over 25 years, working as a transit agency audit director and an 
independent consultant.  As Manager of Internal Audit for King County Metro, he developed 
Metro’s FTA Buy America Audit process in 1993 and has personally planned and executed 
100% of the Buy America Pre-Award, Post-Delivery and Interim Buy America Audits for Metro 
Transit since that time.  As a loaned executive and independent consultant, he has conducted 
Buy America Audits for several other transit agencies in support of their rolling stock 
procurements.   
 
The firm of STEVE POLICAR LLC has performed Buy America Pre-Award and Post-Delivery 
Audits of transit vehicle manufacturers (TVMs).  In addition to the Buy America audits of TVMs, 
he has performed Buy America Pre-Award and Post-Delivery Audits of suppliers providing key 
components to bus, rail, LRV and streetcar TVMs.  These audits involved manufacturers of 
battery systems; traction motors, current collection systems (i.e., pantograph) and integrators of 
electric propulsion systems. His Buy America work has encompassed new rolling stock 
procurements as well as rebuild/overhaul/rehabilitation projects.  In total, Mr. Policar has 
personally conducted over 150 Buy America Pre-Award, Pre-Delivery Interim, and Post-Delivery 
Audits.   
 
Superior Project Deliverables - Pre-Award, Interim and Post-Delivery Audit Reports 
Without exception, every Buy America audit completed has met all FTA audit requirements.  
Every one of his Buy America Audits that has ever undergone any review by FTA Triennial 
Reviews, FTA Procurement System Reviews, FTA Project Management Oversight Consultant 
reviews, internal audits and independent CPA audits has passed every time with flying colors. 
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Articulate Communicator 
Mr. Policar possesses a thorough understanding of FTA Buy America compliance requirements 
for rolling stock and manufactured products as set forth in 49 USC 5323(j) - the Buy America 
Act; 49 CFR 661 - Buy America Requirements; the Buy America Pre-Award and Post-Delivery 
Audit and certification requirements set forth in 49 CFR 663; and the FTA’s Buy America Audit 
Handbook - Conducting Pre-Award and Post-Delivery Audits of Rolling Stock Procurements.  
He is known at King County Metro as the in-house expert on FTA procurement matters, and for 
his vast knowledge and experience with FTA Circular 4220.1F, the FTA Best Practices 
Procurement Manual and the Master Agreement.    
 
He is a frequent presenter at APTA conferences speaking on the topic of Buy America.  Recent 
Buy America presentations included A Guide to Surviving the FTA Buy America Audit; Buying 
Rolling Stock & Complying with Buy America[N]; Sustainability - The Cost of Going Green; 
Surviving the Triennial Review - the Transit Agency's Perspective; and most recently, A 
Commentary on the FTA Handbook - Conducting Pre-Award and Post-Delivery Audits of Rolling 
Stock Procurements. Serving on several APTA Committees, he is often called upon for his Buy 
America expertise and leadership to meet with or address his colleagues on Buy America topics.  
 
Rigorous and Thorough Audits 
As the Internal Auditor for Metro Transit, Mr. Policar has developed a unique set of skills, tools 
and experience that help make him exceptionally well-qualified as a Buy America auditor.  In 
that role, Steve Policar has been and remains steeped in cost analysis in support of rolling stock 
procurements. The insight developed through the continuing examination and evaluation of the 
costs involved in producing transit vehicles translates directly to the cost analysis work 
demanded by the Buy America Audit.  This experience provides a deeper understanding of the 
details of foreign and domestic material costs, component and subcomponent costs, labor 
costs, overhead, design and engineering costs, warranty, QA, NREs and profit.  These skills 
provide a distinct edge and make Mr. Policar a superior, more astute Buy America auditor.  His 
experience in auditing and cost analysis sharpens his acumen and strengthens his capabilities.  
As the TVM’s scramble to push their domestic content to 65% and 70%, these valuable 
capabilities play an increasingly crucial role in the Buy America audit.   
  
Teacher and Trainer 
Mr. Policar is adjunct faculty at Rutgers University teaching transit procurement series courses 
to transit agency staff for the National Transit Institute.  Previously, he was adjunct faculty, 
teaching graduate level at Seattle University, and undergraduate level at City University,  
Seattle Pacific University and Western Washington University.  Subject areas included public 
budgeting, auditing, business communications, financial analysis and program management. 
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OBJECTIVE 

The objective of the Buy America Pre-Award Audit is to determine whether the proposed 
transit buses to be built by the Transit Vehicle Manufacturer comply with the applicable 
FTA Buy America Pre-Award Requirements for rolling stock procurements.  
 

SCOPE 
The scope of the Buy America Pre-Award Audit includes: 

 A review of the Buy America Certificate of Compliance, as filed by the transit 
vehicle manufacturer, NEW FLYER of AMERICA, Inc., to determine compliance 
with 49 CFR 661.12.  

 A review of the Domestic Content Compliance Worksheet - the transit vehicle 
manufacturer’s listing of transit vehicle components, subcomponents, country 
of origin and US manufacturing location including city and state, to verify that 
the transit vehicles contain more than 65% domestic content, and to determine 
compliance with 49 CFR 661. 

 A review of the components listed on the Domestic Content Compliance 
Worksheet to determine compliance with 49 CFR 661.11 - Appendix C. 

 A review of the proposed final assembly location to determine that final assembly 
will take place in the USA. 

 A review of the list of proposed final assembly activities to ensure that such 
activities qualify as final assembly activities as defined by the FTA. 

 A review of the transit vehicle manufacturer’s estimated cost of final assembly. 

 An on-site visit to the transit vehicle manufacturer's US bus manufacturing 
facilities in Crookston, Minnesota to examine the records necessary to 
substantiate that the cost of components produced in the United States 
comprise more than 65% of the cost of all the components included in the 
transit vehicles to be purchased. 

 An on-site visit to the transit vehicle manufacturer’s assembly plant in Crookston, 
Minnesota to observe the proposed site of the final assembly location, the vehicle 
final assembly process, and final assembly activities, and to determine that final 
assembly will take place in the USA. 

 A review and analysis of Buy America certificates obtained by the transit vehicle 
manufacturer, NEW FLYER of AMERICA, Inc. from component suppliers to 
support representations made by the transit vehicle manufacturer regarding 
country of origin and domestic content of components and subcomponents 
included in the Domestic Content Compliance Worksheet. 
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DELIVERABLE 
The consultant will provide a Buy America Pre-Award Audit Report that will conclude with 
a statement of whether or not the subject vehicles to be purchased from New Flyer of 
America comply with Buy America Pre-Award requirements. 
  

Recipient’s Buy America Certificates 
The Recipient’s Buy America certificates are excluded from this proposed scope of work.  
The City of Albuquerque, the FTA grant recipient (grantee), is required to complete, sign 
and retain three Buy America Pre-Award certifications relevant to the purchase of the 
New Flyer 60ft buses: 

1. Buy America Audit Certificate;  
2. FMVSS Certificate; and  
3. Purchaser’s Requirements Certificate - This requires three key elements:  

a. Comparison of the transit vehicle manufacturer’s proposed 
specifications to the Transit Authority’s specifications to ensure 
that the buses to be built will comply with Transit Authority’s 
requirements; 

b. Analysis of the transit vehicle manufacturer’s technical capability; 
and 

c. Analysis of the transit vehicle manufacturer’s financial resources.  

The Recipient’s Buy America Pre-Award Certificates Certificate are the responsibility of 
the Recipient, and accordingly, are not part of the scope of the Buy America Pre-Award 
audit to be conducted by STEVE POLICAR LLC.  



BUY AMERICA POST-DELIVERY AUDIT  
SCOPE of WORK 

 

procurement consultant for mass transit 

 
 
ABQRide NEW FLYER XDE60 Buses                 Buy America Pre-Award & Post-Delivery Audits 
  
 

 

OBJECTIVE 

The objective of the Buy America Post-Delivery Audit is to determine whether the actual 
transit buses as built by the Transit Vehicle Manufacturer comply with the applicable FTA 
Buy America Post-Delivery Requirements for rolling stock procurements.  
 

SCOPE 
The scope of the Buy America Post-Delivery Audit includes: 

 A review of the Buy America Certificate of Compliance, as filed by the transit 
vehicle manufacturer, NEW FLYER of AMERICA, Inc., to determine compliance 
with 49 CFR 661.12.  

 A review of the Domestic Content Compliance Worksheet - the transit vehicle 
manufacturer’s listing of transit vehicle components, subcomponents, country 
of origin, and US manufacturing location including city and state, to verify that 
the transit vehicles contain more than 65% domestic content, and to determine 
compliance with 49 CFR 661. 

 A review of the components listed on the Domestic Content Compliance 
Worksheet to determine compliance with 49 CFR 661.11 - Appendix C. 

 A review of the actual final assembly location to determine that final assembly 
actually takes place in the USA. 

 A review of the list of actual final assembly activities to ensure that such 
activities qualify as final assembly activities as defined by the FTA. 

 A review of the transit vehicle manufacturer’s reported cost of final assembly. 

 An on-site visit to the transit vehicle manufacturer's US bus manufacturing 
facilities in Crookston, Minnesota to examine the records necessary to 
substantiate that the cost of components produced in the United States 
comprised more than 65% of the cost of all the components included in the 
transit vehicles purchased. 

 An on-site visit to the transit vehicle manufacturer’s assembly plant in Crookston, 
Minnesota to observe the actual site of the final assembly location, the transit 
vehicle final assembly process, final assembly activities, and to determine that 
final assembly takes place in the USA. 

 A review and analysis of Buy America certificates obtained by NEW FLYER of 
AMERICA, Inc. from component suppliers to support representations made by 
the transit vehicle manufacturer regarding country of origin and domestic 
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content of components and subcomponents included in the Domestic Content 
Compliance Worksheet. 

 
Recipient’s Buy America Certificates 

The Recipient’s Buy America certificates are excluded from this proposed scope of work.  
The City of Albuquerque, the FTA grant recipient (grantee), is required to complete, sign 
and retain three Buy America Post-Delivery certifications relevant to the purchase of the 
ten New Flyer 60ft buses: 

1. Buy America Audit Certificate;  
2. FMVSS Certificate; and  
3. Purchaser’s Requirements Certificate.  This requires the following key 

elements:  
a. Comparison of the transit vehicle manufacturer’s as-built 

specifications to the Transit Authority’s specifications to ensure 
that the buses as built comply with Transit Authority’s 
requirements; and 

b. Documentation that demonstrates the Recipient completed visual 
inspections and road tests of each transit vehicle  

The Recipient’s Buy America Post-Delivery Certificates are the responsibility of the 
Recipient, and accordingly, are not part of the scope of the Buy America Post-Delivery 
audit to be conducted by STEVE POLICAR LLC.  
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The firm of STEVE POLICAR LLC is immediately available to conduct the Buy 
America Pre-Award Audit of the New Flyer Xcelsior XD60 bus to be built at the 
New Flyer Crookston facility.  Field work can begin the week of August 19 or 
the week of August 26.  The Buy America Pre-Award Audit Report will be 
completed on or before September 14, 2018. 

NOTE:  All dates listed above are dependent upon New Flyer’s audit readiness at the 
Crookston location, and the completeness of New Flyer’s Buy America documentation 
including Supplier Certificates of Buy America compliance. 
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BUY AMERICA PRE-AWARD and POST-DELIVERY AUDITS 

Fee for Audit Services  $22,750 
Expenses (Estimated)  $  4,300 

 
Total Estimated Cost   $27,050 

 
Fee for audit services is based on two separate on-site visits to the New Flyer of 
America final assembly plant located in Crookston, Minnesota, one visit for the 
Pre-Award audit and one for the Post-Delivery Audit.  Fees are based on 100% of 
the site work/field work for each audit being completed at the Crookston 
location.  If site work location is different, this cost estimate is subject to 
revision to accommodate any resulting increases in level of effort and/or travel 
and out-of-pocket expenses. 
 
Expenses listed above are estimated for purposes of this proposal and allow for 
the cost of one site visit to Crookston, Minnesota for each audit.  Expenses shall 
be billed and reimbursed based on actual expense.  Expenses include all travel 
and out-of-pocket expenses incurred in connection with the performance of the 
scope of work, including but not limited to lodging, meals, airfares, taxi, tolls, 
and local transportation.  Domestic air travel shall be on coach or economy 
class.  Lodging and meals shall be based on federal GSA per diem rates; all other 
expenses shall be based on actual cost.  International travel shall be based on 
US Department of State daily meal & lodging rates. Travel and out-of-pocket 
expenses are not included in the fee for services; and will be billed at cost 
without markup.  
 
Additional Work Any additional work required by the client that is outside the 
scope of work outlined for one Buy America Pre-Award Audit and one Buy 
America Post-delivery Audit will be billed at $175 per hour.   
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